

**OFFICE OF THE EXECUTIVE ENGINEER
SOUTHERN PROJECT DIVISION-4, DDA
POCKET A-14 KALKAJI EXTN
NEW DELHI-110019**

Name of work :- Construction of 852 Houses at Mehrauli Mahipal Pur road Vasant Kunj.

Sub Head :- Providing & fixing Flexible spring Posts & Cat Eyes at Roads for (852+362HIG/MIG/LIG Houses) at Vasant Kunj.

Major Head :- BGDA (10A Construction of Houses)

Minor Head :- Providing & fixing Flexible spring Posts & Cat Eyes at Roads for (852+362HIG/MIG/LIG Houses) at Vasant Kunj.

The Detailed estimate amounting to **Rs. 7,55,566/-** (Rs.Seven lacs Fifty five thousand Five hundred Sixty six only) i/c 5% contingencies has been framed by Sh. Dinesh Kumar Srivastava, EE/SPD-4 to cover up the probable cost of above said work.

HISTORY

During the visit of SE/SCC-3 along with EE/SPD-4 it has been decided to provide Traffic Posts & Cat Eyes on sides of roads. Hence the estimate is prepared.

Design & Scope : (1) P/F Cat Eyes anti skid checker at c/c 3 meter on both side of roads.
(2) P/F flexible spring PV Posts DA 954 at every turn & centre of Long Road

Specifications : As per CPWD Specifications 2009 Vol.I & II With up to date Correction Slip & as per direction of Engineer-in-Charge.

Rate : Based on DSR-2018 & Prevailing Market Rate.

T & P : To be arranged by Agency.

Method : By call of Tender.

Land/Area : Available.

Time Allowed : 30 Days (1 Months)

W/C Estt. : To be met out of 5% contingencies.

**EXECUTIVE ENGINEER
SPD-4/DDA**

**OFFICE OF THE EXECUTIVE ENGINEER
SOUTHERN PROJECT DIVISION-4, DDA
POCKET A-14 KALKAJI EXTN
NEW DELHI-110019**

No.F.15(25)/TS/AE(P)/SPD-4/DDA/2020-21/

Dated

MEMORANDUM

Name of work :- Construction of 852 Houses at Mehrauli Mahipal Pur road Vasant Kunj.

Sub Head :- Providing & fixing Flexible spring Posts & Cat Eyes at Roads for (852+362HIG/MIG/LIG Houses) at Vasant Kunj.

Major Head :- BGDA (10A Construction of Houses)

Minor Head :- Providing & fixing Flexible spring Posts & Cat Eyes at Roads for (852+362HIG/MIG/LIG Houses) at Vasant Kunj.

The Detailed estimate amounting to **Rs. 7,55,566/-** (Rs.Seven lacs Fifty five thousand Five hundred Sixty six only) i/c 5% contingencies has been framed by Sh. Dinesh Kumar Srivastava, EE/SPD-4 to cover up the probable cost of above said work.

1. Estimated cost : Rs.7,19,587/-
2. T.S. Amount : Rs.7, 55,566/-
3. T.S. No. : /EE/SPD-4/DDA/2020-21
4. Major Head : BGDA (10A Construction of Houses)
5. Minor Head : Providing & fixing Flexible spring Posts & Cat Eyes at Roads for (852+362HIG/MIG/LIG Houses) at Vasant Kunj.
6. Land : Available.
7. A/A & E/S : Accorded vide No. EM 6(27)2017/Est./Pt./2704
Dated 2/6/2017 for Rs.30519.61 Lacs.

**EXECUTIVE ENGINEER
SPD-4/DDA**

Copy to:-

- 1.SE/SCC-3/DDA
- 2.AE-I/SPD-4/DDA
- 3.AAO/SPD-4/DDA

**EXECUTIVE ENGINEER
SPD-4/DDA**

**OFFICE OF THE EXECUTIVE ENGINEER
SOUTHERN PROJECT DIVISION-4, DDA
POCKET A-14 KALKAJI EXTN
NEW DELHI-110019**

Name of work :- Construction of 852 Houses at Mehrauli Mahipal Pur road Vasant Kunj.

Sub Head :- Construction of Sheds (Safety Cages) for Fire Fighting Motor Pumps at Terrace Floor & Miscellaneous Works for (852+362 HIG/MIG/LIG Houses) at Vasant Kunj.

Major Head :- BGDA (10A Construction of Houses)

Minor Head :- Construction of Sheds (Safety Cages) for Fire Fighting Motor Pumps at Terrace Floor & Miscellaneous Works for (852+362 HIG/MIG/LIG Houses) at Vasant Kunj.

The Detailed estimate amounting to **Rs. 15,33,887/-** (Rs.Fifteen lacs Thirty three thousand Eight hundred Eighty seven only) i/c 5% contingencies has been framed by Sh. Dinesh Kumar Srivastava, EE/SPD-4 to cover up the probable cost of above said work.

HISTORY

During the visit of Executive Engineer SPD-4 along with EE/ED6/DDA, the EE/ED6/DDA requested to construct the sheds (Safety cages) at Terrace Floor for providing Fire Fighting Motor Pump, due to the requirement of DFS Deptt.

The all katchha portion along Boundary Wall of Cluster 5,6 & 2 damaged by BSES during laying HT Cables by excavating trenches/refilling the same. The CE/SZ/DDA directed for dressing the same during his visit on 08/06/2020.Hence the estimate is prepared .

Specifications : As per CPWD Specifications 2009 Vol.I & II With up to date Correction Slips & as per direction of Engineer-in-Charge.
Rate : Based on DSR-2018 & Prevailing Market Rate.
T & P : To be arranged by Agency.
Method : By call of Tender.
Land/Area : Available.
Time Allowed : 120 Days (4 Months)
W/C Estt. : To be met out of 5% contingencies.
Budget Provision : Available

**EXECUTIVE ENGINEER
SPD-4/DDA**

**OFFICE OF THE EXECUTIVE ENGINEER
SOUTHERN PROJECT DIVISION-4, DDA
POCKET A-14 KALKAJI EXTN
NEW DELHI-110019**

No.F.15(25)/TS/AE(P)/SPD-4/DDA/2020-21/

Dated

MEMORANDUM

Name of work :- Construction of 852 Houses at Mehrauli Mahipal Pur road Vasant Kunj.

Sub Head :- Construction of Sheds (Safety Cages) for Fire Fighting Motor Pumps at Terrace Floor & Miscellaneous Works for (852+362 HIG/MIG/LIG Houses) at Vasant Kunj.

Major Head :- BGDA (10A Construction of Houses)

Minor Head :- Construction of Sheds (Safety Cages) for Fire Fighting Motor Pumps at Terrace Floor & Miscellaneous Works for (852+362 HIG/MIG/LIG Houses) at Vasant Kunj.

The Detailed estimate amounting to Rs. 15,33,887/- (Rs.Fifteen lacs Thirty three thousand Eight hundred Eighty seven only) i/c 5% contingencies has been framed by Sh. Dinesh Kumar Srivastava, EE/SPD-4 to cover up the probable cost of above said work.

1. Estimated cost : Rs.14,60,845/-
2. T.S. Amount : Rs 15,33,887/-
3. T.S. No. : /EE/SPD-4/DDA/2020-21
4. Major Head : BGDA (10A Construction of Houses)
5. Minor Head : Construction of Sheds (Safety Cages) for Fire Fighting Motor Pumps at Terrace Floor & Miscellaneous Works for (852+362 HIG/MIG/LIG Houses) at Vasant Kunj.
6. Land : Available.
7. A/A & E/S : Accorded vide No. EM 6(27)2017/Est./Pt./2704
Dated 2/6/2017 for Rs.30519.61 Lacs.

**EXECUTIVE ENGINEER
SPD-4/DDA**

Copy to:-

- 1.SE/SCC-3/DDA
- 2.AE-I/SPD-4/DDA
- 3.AAO/SPD-4/DDA

**EXECUTIVE ENGINEER
SPD-4/DDA**

**OFFICE OF THE EXECUTIVE ENGINEER
SOUTHERN PROJECT DIVISION-4, DDA
POCKET A-14 KALKAJI EXTN
NEW DELHI-110019**

Name of work :- M/o Various Colonies under South Zone.

Sub Head :- Sanitization in the Office of SPD3 & SPD4 of DDA, Kalkaji
Extension to Contain the spread of Novel Corona
Virus (Covid-19).

Major Head :- 9-c Maintenance.

Minor Head :- Sanitization in the Office of SPD3 & SPD4 DDA, Kalkaji
Extension to Contain the spread of Novel Corona Virus
(Covid-19).

The Detailed estimate amounting to Rs. 2,41,382/- (Two lacs forty one thousand three hundred eighty two only) i/c 5% contingencies has been framed by Sh. Dinesh Kumar Srivastava, EE/SPD-4 to cover up the probable cost of above said work.

HISTORY

As evident the Govt. of India as well as State Governments are taking up stringent measures to contain the spread of Novel Corona (COVID-19). The above stated office Memorandum F.No. 11013/0/2014-Estt.A.III dated 17.03.2020 issued by Dy. Secy. To GoI, Ministry of Personnel, Public Grievances and Pensions (DOPT) in r/o preventive measure to be taken to contain the spread of Novel Corona (COVID-19) is a small cog in the wheel of rampant effort at mass scale.

In view of above, the advisory issued encompasses various indispensable measure to be taken at individual level, however a few compelling ones amongst them needs to be catered from the side of department so as to prevent the spread of epidemic. The same are reproduced as under:

1. Install thermal scanners at the entry of Government Buildings, as feasible Mandatory placing of hand Sanitizers at the entry of Government Buildings. Those found having flu like symptom may be advised to take proper treatment /quarantine etc.
2. Ensure proper cleaning and frequent sanitization of workplace, particularly of the touched surfaces.
3. Ensure regular supply of Hand sanitizers, soap and running water in the washroom.

Thus, requisite action needs to be taken in this regard which are of inescapable nature such as frequent sanitization, regular supply of hand sanitizers and installation of thermal scanners at office of SPD-3 & SPD-4

Keeping in view of above, the detailed estimate amounting to Rs.241382/-i/c 5% contingencies charges has been framed by EE/SPD-4 to cover up the probable cost of the above cited work.

Specifications : As per CPWD Specifications 2019 Vol.I & II With up to date Correction Slip & as per direction of Engineer-in-Charge.

Rate : Based on DSR-2018 & Prevailing Market Rate.

Method : By call of Spot Quotations.

Land : Available.

Time Allowed : 120 Days (4 Months)

W/C Estt. : To be met out of 5% contingencies.

**EXECUTIVE ENGINEER
SPD-4/DDA**

**OFFICE OF THE EXECUTIVE ENGINEER
SOUTHERN PROJECT DIVISION-4, DDA
POCKET A-14 KALKAJI EXTN
NEW DELHI-110019**

No.F.15(25)/TS/AE(P)/SPD-4/DDA/2020-21/

Dated

MEMORANDUM

Name of work :- M/o Various Colonies under South Zone.

Sub Head :- Sanitization in the Office of SPD3 & SPD4 of DDA, Kalkaji Extension to Contain the spread of Novel Corona Virus (Covid-19).

Major Head :- 9-c Maintenance.

Minor Head :- Sanitization in the Office of SPD3 & SPD4 DDA, Kalkaji Extension to Contain the spread of Novel Corona Virus (Covid-19).

Detailed estimate amounting to Rs2,41,382/- (Two lacs forty one thousand three hundred eighty two only) i/c 5% contingencies has been framed by Sh. Dinesh Kumar Srivastava, EE/SPD-4 to cover up the probable cost of above said work.

1. Estimated cost : Rs.2,29,888/-
2. T.S. Amount : Rs.2,41,382/-
3. T.S. No. : /EE/SPD-4/DDA/2020-21
4. Major Head : 9-c Maintenance.
5. Minor Head : Sanitization in the Office of SPD3 & SPD4 of DDA, Kalkaji Extension to Contain the spread of Novel Corona Virus (Covid-19).
6. Land : Available.
7. A/A & E/S : A/R & M/O has been sanctioned vide No. F.15(19)A/R&M/O/AE(P)/SPD-4/DDA/2020-21/
Dated

**EXECUTIVE ENGINEER
SPD-4/DDA**

Copy to:-

1. SE/SCC-3/DDA
2. AE-I/SPD-4/DDA
3. AAO/SPD-4/DDA

**EXECUTIVE ENGINEER
SPD-4/DDA**

**SOUTHERN PROJECT DIVISION-4, DDA
POCKET A-14 KALKAJI EXTN
NEW DELHI-110019**

SUBJECT :- A/R & M/o estimate for the year 2020-2021 is here by accorded for following work

Name of work :- M/o Various Colonies under South Zone.

Sub Head :- Sanitization in the Office of SPD3 & SPD4 of DDA, Kalkaji Extension to Contain the spread of Novel Corona Virus (Covid-19).

Major Head :- 9-c Maintenance.

Minor Head :- Sanitization in the Office of SPD3 & SPD4 DDA, Kalkaji Extension to Contain the spread of Novel Corona Virus (Covid-19).

A/R & M/o estimate of the above noted work is here by approved for Rs. 2,41,382/- (Two lacs forty one thousand three hundred eighty two only) i/c 5% contingencies.

HISTORY

As evident the Govt. of India as well as State Governments are taking up stringent measures to contain the spread of Novel Corona (COVID-19). The above stated office Memorandum F.No. 11013/0/2014-Estt.A.III dated 17.03.2020 issued by Dy. Secy. To GoI, Ministry of Personnel, Public Grievances and Pensions (DOPT) in r/o preventive measure to be taken to contain the spread of Novel Corona (COVID-19) is a small cog in the wheel of rampant effort at mass scale.

In view of above, the advisory issued encompasses various indispensable measure to be taken at individual level, however a few compelling ones amongst them needs to be catered from the side of department so as to prevent the spread of epidemic. The same are reproduced as under:

1. Install thermal scanners at the entry of Government Buildings, as feasible Mandatory placing of hand Sanitizers at the entry of Government Buildings. Those found having flu like symptom may be advised to take proper treatment /quarantine etc.
2. Ensure proper cleaning and frequent sanitization of workplace, particularly of the touched surfaces.
3. Ensure regular supply of Hand sanitizers, soap and running water in the washroom.

Thus, requisite action needs to be taken in this regard which are of inescapable nature such as frequent sanitization, regular supply of hand sanitizers and installation of thermal scanners at office of SPD-3 & SPD-4

Keeping in view of above, the A/R & M/o estimate amounting to Rs.2,41,382/-i/c 5% contingencies charges has been framed by EE/SPD-4 to cover up the probable cost of the above cited work.

Specifications : As per CPWD Specifications 2019 Vol.I & II With up to date Correction Slip & as per direction of Engineer-in-Charge.

Rate : Based on DSR-2018 & Prevailing Market Rate.

Method : By call of Spot Quotations.

Land : Available.

Time Allowed : 120 Days (4 Months)

W/C Estt. : To be met out of 5% contingencies.

**EXECUTIVE ENGINEER
SPD-4/DDA**

**OFFICE OF THE EXECUTIVE ENGINEER
SOUTHERN PROJECT DIVISION-4, DDA
POCKET A-14 KALKAJI EXTN
NEW DELHI-110019**

No.F.15(19)/A/R & M/o/AE(P)/SPD-4/DDA/2020-21/

Dated

MEMORANDUM

SUBJECT :- A/R & M/o estimate for the year 2020-2021 is here by accorded for following work

Name of work :- M/o Various Colonies under South Zone.

Sub Head :- Sanitization in the Office of SPD3 & SPD4 of DDA, Kalkaji Extension to Contain the spread of Novel Corona Virus (Covid-19).

Major Head :- 9-c Maintinance.

Minor Head :- Sanitization in the Office of SPD3 & SPD4 DDA, Kalkaji Extension to Contain the spread of Novel Corona Virus (Covid-19).

A/R & M/o estimate of the above noted work is here by approved for Rs 2,41,382/- (Two lacs forty one thousand three hundred eighty two only) i/c 5% contingencies.

**EXECUTIVE ENGINEER
SPD-4/DDA**

Copy to:-

1. SE/SCC-3/DDA
2. AE-I/SPD-4/DDA
3. AAO/SPD-4/DDA

**EXECUTIVE ENGINEER
SPD-4/DDA**