

Bescom

Estimate No. dated 17.8.22 Estimate for Temporary
power supply is an extent of 10 kw HP/KW Construction purpose for a period
28 days of Sri/Smt. M/S Y.V. CONSTRUCTION REPLY N. RAJESH
no. 122/1 KAHIGANAHALLI Near Paluvahalli Lake YNK Bangalore

Sl. No.	Partiuculars	Unit	Qty.	Single Phase	Three Phase
1.	S/Ph, 3Ph, Motor			1,010-00	4,900-00
2.	P & B cutout etc., (3% on above)			50-00	147-00
3.	Cost of the labour			50-00	100-00
4.	Employees cost at 20% (item No. 1 and 2)			208-00	1,009-00
5.	Transportation charges			25-00	25-00
6.	Misc. Materials			12-00	10-00
7.	Contingencies at 5% on item 1 & 3			65-00	309-00
8.	Total cost of the estimate			1,400-00	6,500-00
9.	Service charges at 20% on item No. 8			140-00	1,300-00
10.	Cost of the returnable materials credit			1,010-00	4,900-00
11.	Net cost of the estimate			390-00	1,600-00

CERTIFICATE

Certified that I, have inspected the spot personally and prepared the estimate as per the current schedule of rates for most economical and safe way execution of work.

Report : The transformer: 1x250 TENO 289 KAHIGANAHALLI
KVA at UGTUBH MUKUNGA BAZAAR
can take up this additional load 10 KW
DNL 33466

K. J. J.
Sanction Officer
Bescom, O & M Unit 19A
C-7, Sub-Division, BESCOM
VELAHANKA, BANGALORE - 04

SUB - DIVISION OFFICE USE

1. Sanctioned Load 10 KW H.P.
2. Period 28 days
3. Deposit held Rs. 118/- Vide Receipt No. 065131457950 065131494468
4. W.O.No. (to draw materials : 22.731) Dt. 15.9.22
5. W.O. No. (returnable materials) : 74.511/390 Dt. 15.9.22
6. Sanction for Rs. 390/- or 400/- Dt. 15.9.22

ಸಹಾಯಕ ಅಭಿಯಾನ್ ಕಾರ್ಯದರ್ಶಿ
2-7 ಸಹಾಯಕ ಅಭಿಯಾನ್ ಕಾರ್ಯದರ್ಶಿ
ಬೆ.ಎ.ಕೆ.ಂ. ಬೆಂಗಳೂರು-64

Dr. J. J.
Dr. J. J.